| NDI ANA DEPARTMENT CF TRANSPORTATI ON DATE : 08/15/02
PAGE : 301 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 818, 119.79 RQUTE : LENA ROAD
CALL CRDER : 301 CONTRACT I D : B -25332-A COUNTI ES : CLAY PARKE
LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT . CRAWFCORDSVI LLE DI STRI CT
CONTRACT TIME : 110 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 9911008
SET-ASI DE :

VENDCR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1801998 CLR INC. $  793,520.76 100. 0000%
2 35-1212938 ATLAS EXCAVATING | NC. $ 820, 615.65 103. 4145%
3 35-0918397 RIETH RI LEY CONSTRUCTI ON $  869,210.35 109. 5384%
4  35-1381845 HARVEY, GECRGE R & SON, INC. $  870,984.32 109. 7620%
5  35-0906416 WEDDLE BROTHERS CONSTRUCTI ON $  878,179.54 110. 6687%
6  35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $  929,283.17 117. 1088%
| (1) 35-1801998 | (2) 35-1212938 | (3) 35-0918397
|CLR I NC. | ATLAS EXCAVATING | NC. | R'ETH RI LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e m e e o e et e e e e e e e e e e et e e e e e e e e e e e meeieoooo--
SECTI ON 0001 BRI DGE REPLACEMENT
I I |
0001 105-06845 LUMP|  11200. 00000 11200.00]  12000. 00000 12000. 00|  15000. 00000 15000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07039 12.000 MS | 1500. 00000 18000. 00| 1200. 00000 14400. 00| 2000. 00000 24000. 00
FIELD CFFI CE, B |
0003 110-01001 LUMP|  38450. 00000 38450.00|  40000. 00000 40000.00|  43000. 00000 43000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP| 7650. 00000 7650.00]  10000. 00000 10000. 00| 8600. 00000 8600. 00
CLEARI NG RI GHT OF WY |
0005 202-51330 LUMP|  71000. 00000 71000. 00|  73500. 00000 73500. 00|  140000. 00000 140000. 00
PRESENT STRUCTURE, REMOVE | | |
0006 202-52710 12.800 n2 | 37. 00000 473. 60| 20. 00000 256. 00| 15. 00000 192. 00
S| DEWALK, CONCRETE, REMOVE | | |
0007 202-60820 200.000 n2 | 9. 00000 1800. 00| 10. 50000 2100. 00| 12. 00000 2400. 00
SURFACE M LLING ASPHALT | | [
0008 203-02000 1232.000 n8 | 9. 15000 11272. 80| 16. 00000 19712. 00| 9. 50000 11704. 00
EXCAVATI ON,  COMMON | | |
0009 203-02070 8308.000 n8 | 9. 45000 78510. 60| 10. 50000 87234. 00| 11. 00000 91388. 00
BORROW | [
0010 205-03371 125.000 n8 | 1. 90000 237. 50| 15. 00000 1875. 00| 20. 00000 2500. 00
SEDI MENT REMOVE | | |
0011 205-06931 203. 000 | 14. 00000 2842. 00| 21. 00000 4263. 00| 19. 00000 3857. 00
TEMPORARY CHECK DAM REVETMENT R PRAP | | |
0012 205-06936 6.000 My | 46. 00000 276. 00| 50. 00000 300. 00| 32. 00000 192. 00
TEMPORARY SEDI MENT TRAP | | |
0013 205-06937 556.000 m | 5. 00000 2780. 00| 6. 20000 3447. 20 5. 58000 3102. 48

TEMPORARY SI LT FENCE | | |
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ENG NEER S ESTIMATE: $ 818, 119. 79 ROUTE : LENA ROAD
CALL ORDER : 301 CONTRACT ID : B -25332-A COUNTI ES : CLAY PARKE
LETTI NG DATE : 08/13/02 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET-ASI DE :
| (1) 35-1801998 | (2) 35-1212938 | (3) 35-0918397
| CLR INC. | ATLAS EXCAVATING | NC. | R'ETH RI LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m e m oo e e et m e e e e e e e e et o e e e e e e e e e e memeeoaoao-o
0014 206-51225 38.400 n8 | 75. 00000 2880. 00| 60. 00000 2304. 00| 38. 00000 1459. 20
EXCAVATI ON, DRY | |
0015 211-02060 58.500 n8 | 42. 00000 2457. 00| 33. 00000 1930. 50| 30. 00000 1755. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0016 211-06467 13.000 n8 | 90. 00000 1170. 00| 95. 00000 1235. 00| 45. 00000 585. 00
AGGREGATE FOR END BENT BACKFI LL | | [
0017 402-05474 537.000 My | 62. 00000 33294. 00| 58. 50000 31414. 50| 56. 00000 30072. 00
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |
0018 402-05477 249.500 My | 83. 00000 20708. 50| 78. 00000 19461. 00| 68. 00000 16966. 00
HVA SURFACE 9.5 nm MAI NLI NE | | [
0019 402-05481 16.000 My | 162. 00000 2592. 00| 115. 00000 1840. 00| 186. 00000 2976. 00
HVA BASE 25.0 mm SHOULDER | [
0020 404-05511 525.000 n2 | 4.88000 2562. 00| 5. 20000 2730. 00| 5. 00000 2625. 00
SEAL COAT, 2 | | |
0021 404-05514 71.000 n2 | 10. 47000 743. 37 7. 70000 546. 70| 34. 00000 2414. 00
SEAL COAT, 5 | | |
0022 405-05518 3322.000 n2 | 0. 68000 2258. 96| 0. 70000 2325. 40| 0. 60000 1993. 20
ASPHALT FOR PRI ME COAT | | |
0023 406-05520 13.800 My | 253. 00000 3491. 40| 275. 00000 3795. 00| 224. 00000 3091. 20
ASPHALT FOR TACK COAT | | |
0024 501-05090 106.700 n2 | 95. 00000 10136. 50| 58. 00000 6188. 60| 75. 00000 8002. 50
CEMENT CONCRETE PAVEMENT, REI NFORCED, | | [
250 nm | | |
0025 601-02103 22.860 m | 50. 00000 1143. 00| 47. 00000 1074. 42| 45. 15000 1032. 13
I

GUARDRAI L, W BEAM SHOP CURVED, 1.905 m
SPACI NG (R = 14.5m) | | |

0026 601-02103 45.720 m | 50. 00000 2286. 00| 47.00000 2148. 84| 45. 15000 2064. 26
GUARDRAI L, W BEAM SHOP CURVED, 1.905 m | | |
SPACING (R = 16. 5m) | | |

0027 601-02169 4.860 m | 55. 00000 267. 30| 39. 50000 191. 97| 38. 00000 184. 68
GUARDRAI L, W BEAM MODI FI ED 1. 62m | | |
SPACI NG | | |

0028 601-02800 4.000 EACH 1000. 00000 4000. 00| 925. 00000 3700. 00| 900. 00000 3600. 00
GUARDRAI L TRANSI TI ON, TGT | | |

0029 601-06037 4.000 EACH 925. 00000 3700. 00| 640. 00000 2560. 00| 615. 00000 2460. 00
GUARDRAI L END TREATMENT, | | | |

0030 601-99105 40.005 m | 35. 00000 1400. 18| 33. 00000 1320. 17| 31. 75000 1270. 16
GUARDRAI L, WBEAM 1.905 m SPACI NG | |

0031 604-91531 41.300 n2 | 68. 00000 2808. 40| 55. 00000 2271. 50 50. 00000 2065. 00
SI DEWALK, CONCRETE, 100 mm | | |

0032 610-05527 133.000 My | 135. 00000 17955. 00| 130. 00000 17290. 00| 152. 00000 20216. 00

HVA FOR APPROACHES | | [
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ENG NEER S ESTI MATE: $ 818, 119. 79 ROUTE : LENA RQAD
CALL CORDER . 301 CONTRACT ID: B -25332-A COUNTI ES : CLAY PARKE
LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1801998 | (2) 35-1212938 | (3) 35-0918397
| CLR, I NC. | ATLAS EXCAVATI NG | NC. | RFETH RI LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0033 610- 06460 2083.000 My | 17. 00000 35411. 00| 12. 50000 26037. 50| 15. 00000 31245. 00
COVPACTED AGGREGATE, O | | |
0034 611-06497 3.000 EACH 240. 00000 720. 00| 185. 00000 555. 00| 165. 00000 495. 00
MAI LBOX ASSEMBLY, SINGLE | | [
0035 616- 02320 830.000 n2 | 2.90000 2407. 00| 4, 10000 3403. 00| 3. 00000 2490. 00
GEOTEXTI LES | | [
0036 616- 06405 145.000 My | 23. 00000 3335. 00| 19. 00000 2755. 00| 17. 50000 2537.50
R PRAP, REVETMENT | | [
0037 616-51367 300.400 n2 | 44, 00000 13217. 60| 29. 00000 8711. 60| 87. 00000 26134. 80
SLOPEWALL, CONCRETE, 100 nm | | [
0038 621-01004 2.000 EACH 665. 00000 1330. 00| 625. 00000 1250. 00| 600. 00000 1200. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0039 621-01371 34.000 kg | 13. 50000 459. 00| 49. 00000 1666. 00| 12. 06000 410. 04
SEED M XTURE, LEGUME, 2 | | |
0040 621- 06545 0.600 My | 1190. 00000 714. 00| 830. 00000 498. 00| 795. 00000 477. 00
FERTI LI ZER | | |
0041 621- 06553 29.000 kg | 13. 00000 377. 00| 31. 00000 899. 00| 8. 36000 242. 44
SEED M XTURE, R | | [
0042 621- 06565 2.100 My | 900. 00000 1890. 00| 630. 00000 1323. 00| 606. 00000 1272. 60
MULCHI NG MATERI AL | | [
0043 621- 06567 67.000 kL | 0. 61000 40. 87| 0. 80000 53. 60| 0. 55000 36. 85
WATER | | |
0044 621- 06575 3700.000 n2 | 3. 40000 12580. 00| 4. 90000 18130. 00| 3. 64000 13468. 00
SODDI NG,  NURSERY | | |
0045 622-52436 4.000 EACH 27. 00000 108. 00| 27.00000 108. 00| 25. 00000 100. 00
SIGN, DO NOT MOW OR SPRAY | | [
0046 622-91786 67.000 EACH 11. 00000 737. 00| 10. 40000 696. 80| 9. 85000 659. 95
SEEDLI NG | | |
0047 622-98200 4.000 EACH 27. 00000 108. 00| 27. 00000 108. 00| 25. 00000 100. 00
SIGN, DO NOT Di STURB | | [
0048 701-51195 271.000 m | 150. 00000 40650. 00| 110. 00000 29810. 00| 120. 00000 32520. 00
PILE, STEEL H, HP 310 X 79 | | |
0049 702-51005 77.900 n8 | 560. 00000 43624. 00| 450. 00000 35055. 00| 690. 00000 53751. 00
CONCRETE, A, SUBSTRUCTURE | | |
0050 702-51015 3.900 n8 | 1600. 00000 6240. 00| 800. 00000 3120. 00| 950. 00000 3705. 00
CONCRETE, B, FOOTI NGS | | |
0051 703-51030 4572.000 kg | 1. 88000 8595. 36| 1. 50000 6858. 00| 1. 20000 5486. 40
REI NFORCI NG STEEL | | [
0052 703-51032 13647.000 kg | 1. 96000 26748. 12| 1. 60000 21835. 20| 1. 30000 17741. 10

REI NFORCI NG STEEL, EPOXY (X)ATED
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ENG NEER S ESTI MATE: $ 818, 119. 79 ROUTE : LENA ROAD
CALL ORDER . 301 CONTRACT ID: B -25332-A COUNTI ES : CLAY PARKE
LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1801998 | (2) 35-1212938 | (3) 35-0918397
| CLR, I NC. | ATLAS EXCAVATI NG | NC. | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0053 704-51002 137.100 n8 | 485. 00000 66493. 50| 390. 00000 53469. 00| 590. 00000 80889. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0054 706-51020 10.600 n8 | 600. 00000 6360. 00| 550. 00000 5830. 00| 600. 00000 6360. 00
CONCRETE, C, RAILING | | [
0055 706-98353 91.800 m | 310. 00000 28458. 00| 255. 00000 23409. 00| 246. 50000 22628. 70
RAI LI NG, CURB MOUNT, 2 TUBE @060 | [ [
SPACI NG | | |
0056 707-05967 287.000 n2 | 350. 00000 100450. 00| 570. 00000 163590. 00| 310. 00000 88970. 00
STRUCTURAL MEMBERS, CONCRETE BOX BEAM | | [
W, 686 nm X 1219 mm [ [
0057 709-51821 LUWP| 2700. 00000 2700. 00| 5000. 00000 5000. 00| 2440. 00000 2440. 00
SURFACE SEAL | | |
0058 714-04802 7.160 n2 | 600. 00000 4296. 00| 475. 00000 3401. 00| 345. 00000 2470. 20
CONCRETE MODULAR BLOCK WALL | | [
0059 715-05119 92.500 m | 95. 00000 8787. 50| 125. 00000 11562. 50| 60. 00000 5550. 00
PIPE, TYPE 1, O RCULAR 375 nm [ [ |
0060 715-05169 19.000 m | 100. 00000 1900. 00| 130. 00000 2470. 00| 60. 00000 1140. 00
PIPE, TYPE 3, O RCULAR 375 nm [ [ |
0061 715- 05407 37.500 m | 32. 00000 1200. 00| 40. 00000 1500. 00| 30. 00000 1125. 00
PI PE, END BENT DRAIN, 150 nm | | [
0062 715- 46005 12. 000 EACH| 260. 00000 3120. 00| 235. 00000 2820. 00| 275. 00000 3300. 00
PI PE END SECTION, 375 mm | | [
0063 801-04308 5.000 EACH 444, 00000 2220. 00| 475. 00000 2375. 00| 405. 00000 2025. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0064 801- 06605 10. 000 EACH| 120. 00000 1200. 00| 140. 00000 1400. 00| 110. 00000 1100. 00
BARRI CADE, |11A | | |
0065 801- 06625 25.000 EACH 105. 00000 2625. 00| 125. 00000 3125. 00| 110. 00000 2750. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0066 801- 06640 14. 000 EACH 110. 00000 1540. 00| 140. 00000 1960. 00| 95. 00000 1330. 00
CONSTRUCTI ON SIGN, A | |
0067 802- 76025 5.820 n2 | 200. 00000 1164. 00| 190. 00000 1105. 80| 181. 00000 1053. 42
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm TH CKNESS | | [
0068 802- 76055 38.600 m | 19. 50000 752. 70| 18. 50000 714. 10| 17. 65000 681. 29
SIGN PCST, A | | |
0069 808-06726 38.500 m | 16. 00000 616. 00| 15. 50000 596. 75| 14. 50000 558. 25
TRANSVERSE MARKI NGS, PAINT, STCP LINE, | | |
600 mMm | | |
SECTI ON TOTALS | $ 793, 520. 76| $ 820, 615. 65| $ 869, 210. 35
------------------------------------------ o

CONTRACT TOTALS [ $ 793, 520. 76| $ 820, 615. 65| $ 869, 210. 35
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ENG NEER S ESTI MATE: $ 818, 119. 79 ROUTE : LENA ROAD
CALL ORDER . 301 CONTRACT ID: B -25332-A COUNTI ES : CLAY PARKE
LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1381845 | (5) 35-0906416 | (6) 35-2040801

| HARVEY, GEORGE R & SON, | NC| WEDDLE BROTHERS CONSTRUCTI ON| GOHVANN ASPHALT & CONSTR., |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
SECTI ON 0001 BRI DGE REPLACENMENT

[ I
0001 105-06845 LUWP| 35000. 00000 35000. 00| 13975. 13000 13975. 13| 9900. 00000 9900. 00

CONSTRUCTI ON ENGI NEERI NG | | |

0002 105- 07039 12.000 MOS | 1800. 00000 21600. 00| 1415. 53000 16986. 36| 1750. 00000 21000. 00
FIELD CFFI CE, B | | |

0003 110- 01001 LUMP|  43500. 00000 43500.00]  43908. 00000 43908.00|  45000. 00000 45000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 201- 52370 LUMP| 8000. 00000 8000. 00| 9340. 44000 9340.44]  16320. 00000 16320. 00
CLEARI NG RI GHT OF VAY | | |

0005 202-51330 LUMP|  110000. 00000 110000.00]  70939. 82000 70939. 82|  100000. 00000 100000. 00
PRESENT STRUCTURE, REMOVE | |

0006 202- 52710 12.800 n2 | 10. 00000 128. 00| 62. 84000 804. 35| 15. 00000 192. 00
S| DEWALK, CONCRETE, REMOVE | |

0007 202- 60820 200.000 n2 | 12. 00000 2400. 00| 11. 93000 2386. 00| 8. 00000 1600. 00
SURFACE M LLING ASPHALT | | |

0008 203- 02000 1232.000 n8 | 11. 00000 13552. 00| 11. 79000 14525. 28] 9. 50000 11704. 00
EXCAVATI ON,  COMMON | | |

0009 203- 02070 8308.000 n8 | 13. 50000 112158. 00| 13. 65000 113404. 20| 11. 00000 91388. 00
BORROW | | |

0010 205- 03371 125.000 n8 | 20. 00000 2500. 00| 35. 12000 4390. 00| 25. 00000 3125. 00
SEDI MENT REMOVE | | |

0011 205- 06931 203.000 My | 25. 00000 5075. 00| 42. 47000 8621. 41| 36. 00000 7308. 00
TEMPORARY CHECK DAM REVETMENT R PRAP | | |

0012 205- 06936 6.000 My | 25. 00000 150. 00| 141. 57000 849. 42 135. 00000 810. 00
TEMPORARY SEDI MENT TRAP | | |

0013 205- 06937 556.000 m | 6. 50000 3614. 00| 6. 70000 3725. 20 5. 50000 3058. 00
TEMPORARY SI LT FENCE | | |

0014 206-51225 38.400 n8 | 300. 00000 11520. 00| 56. 00000 2150. 40| 50. 00000 1920. 00
EXCAVATI ON, DRY | |

0015 211- 02060 58.500 n8 | 32. 50000 1901. 25| 40. 12000 2347. 02| 43. 00000 2515. 50
B BORROW FOR STRUCTURE BACKFI LL | | |

0016 211- 06467 13.000 n8 | 35. 00000 455. 00| 45. 78000 595. 14 80. 00000 1040. 00
AGGREGATE FOR END BENT BACKFI LL | | |

0017 402- 05474 537.000 My | 64. 65000 34717. 05| 65. 70000 35280. 90| 60. 00000 32220. 00
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |

0018 402- 05477 249.500 My | 86. 80000 21656. 60| 88. 16000 21995. 92| 80. 00000 19960. 00
HVA SURFACE 9.5 nm MAI NLI NE | | |

0019 402- 05481 16.000 My | 129. 00000 2064. 00| 131. 27000 2100. 32| 115. 00000 1840. 00
HVA BASE 25.0 mm SHOULDER | | |

0020 404- 05511 525.000 n2 | 5. 60000 2940. 00| 5. 73000 3008. 25| 5. 00000 2625. 00

|

SEAL COAT, 2 | |
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ENG NEER S ESTI MATE: $ 818, 119. 79 ROUTE : LENA ROAD
CALL ORDER . 301 CONTRACT ID: B -25332-A COUNTI ES : CLAY PARKE
LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1381845 | (5) 35-0906416 | (6) 35-2040801

| HARVEY, GEORGE R & SON, | NC| WEDDLE BROTHERS CONSTRUCTI ON| GOHVANN ASPHALT & CONSTR., |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ ST

0021 404- 05514 71.000 n2 | 8. 35000 592. 85| 8. 52000 604. 92| 7. 50000 532. 50
SEAL COAT, 5 | | |

0022 405-05518 3322.000 n2 | 0. 72000 2391. 84| 0. 73000 2425. 06| 0. 62000 2059. 64
ASPHALT FOR PRI ME COAT | | |

0023 406- 05520 13.800 My | 290. 00000 4002. 00| 296. 01000 4084. 94| 253. 00000 3491. 40
ASPHALT FOR TACK COAT | | |

0024 501- 05090 106.700 n2 | 66. 00000 7042. 20 66. 05000 7047. 54| 80. 00000 8536. 00
CEMENT CONCRETE PAVEMENT, REI NFORCED, | |
250 mm | |

0025 601- 02103 22.860 m | 52. 00000 1188. 72 53. 63000 1225. 98| 46. 00000 1051. 56

GUARDRAI L, W BEAM SHOP CURVED, 1.905 m |
SPACI NG (R = 14.5m) |
0026 601-02103 45.720 m | 52. 00000 2377. 44

|
I
I
I
|
| 53. 63000 2451. 96| 46. 00000 2103. 12
GUARDRAI L, WBEAM SHOP CURVED, 1.905 m | | |
SPACI NG (R = 16.5m) | |
0027 601- 02169 4.860 m | 44. 00000 213. 84 49. 80000 242. 03 40. 00000 194. 40
GUARDRAI L, W BEAM MODI FI ED 1. 62m | | |
SPACI NG | | |
0028 601- 02800 4.000 EACH 1035. 00000 4140. 00| 1050. 80000 4203. 20| 910. 00000 3640. 00
GUARDRAI L TRANSI TI ON, TGT | |
0029 601- 06037 4.000 EACH 710. 00000 2840. 00| 718. 05000 2872. 20| 620. 00000 2480. 00
GUARDRAI L END TREATMENT, | | | |
0030 601- 99105 40.005 m | 36. 50000 1460. 18| 38. 31000 1532. 59| 32. 00000 1280. 16
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0031 604- 91531 41.300 n2 | 40. 00000 1652. 00| 40. 53000 1673. 89| 115. 00000 4749. 50
SI DEWALK, CONCRETE, 100 mm | |
0032 610- 05527 133.000 My | 140. 00000 18620. 00| 142. 86000 19000. 38| 123. 00000 16359. 00
HVA FOR APPROACHES | | |
0033 610- 06460 2083.000 My | 17. 00000 35411. 00| 23. 75000 49471. 25| 21. 00000 43743. 00
COVPACTED AGGREGATE, O | | |
0034 611- 06497 3.000 EACH 190. 00000 570. 00| 192. 65000 577. 95| 165. 00000 495. 00
MAI LBOX ASSEMBLY, SI NGLE | | |
0035 616- 02320 830.000 n2 | 3. 50000 2905. 00| 3. 52000 2921. 60| 3. 00000 2490. 00
GEOTEXTI LES | | |
0036 616- 06405 145.000 My | 25. 00000 3625. 00| 21. 88000 3172. 60| 18. 00000 2610. 00
Rl PRAP, REVETNMENT | | |
0037 616-51367 300.400 n2 | 50. 00000 15020. 00| 60. 98000 18318. 39 75. 00000 22530. 00
SLOPEWALL, CONCRETE, 100 nm | | |
0038 621- 01004 2.000 EACH 690. 00000 1380. 00| 700. 53000 1401. 06| 600. 00000 1200. 00

MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | [ |
SEEDI NG | | [
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ENG NEER S ESTI MATE: $ 818, 119. 79 ROUTE : LENA ROAD
CALL ORDER . 301 CONTRACT ID: B -25332-A COUNTI ES : CLAY PARKE
LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1381845 | (5) 35-0906416 | (6) 35-2040801

| HARVEY, GEORGE R & SON, | NC| WEDDLE BROTHERS CONSTRUCTI ON| GOHVANN ASPHALT & CONSTR., |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0039 621-01371 34.000 kg | 14. 00000 476. 00| 14. 08000 478. 72| 12. 06000 410. 04
SEED M XTURE, LEGUMVE, 2 | | |

0040 621- 06545 0.600 My | 915. 00000 549. 00| 929. 18000 557. 51| 795. 00000 477.00
FERTI LI ZER | | |

0041 621- 06553 29.000 kg | 9. 60000 278. 40| 9. 78000 283. 62| 8. 36000 242. 44
SEED M XTURE, R | | |

0042 621- 06565 2.100 My | 700. 00000 1470. 00| 707. 86000 1486. 51| 606. 00000 1272. 60
MULCH NG MATERI AL | |

0043 621- 06567 67.000 KL | 63. 00000 4221. 00| 0. 71000 47. 57| 0. 55000 36. 85
WATER | | |

0044 621- 06575 3700.000 n2 | 4. 25000 15725. 00| 4. 26000 15762. 00| 3. 64000 13468. 00
SODDI NG,  NURSERY | | |

0045 622- 52436 4.000 EACH 30. 00000 120. 00| 29. 19000 116. 76| 25. 00000 100. 00
SIGN, DO NOT MOW OR SPRAY | | |

0046 622-91786 67.000 EACH 11. 40000 763. 80| 11. 50000 770. 50 9. 85000 659. 95
SEEDLI NG | | |

0047 622- 98200 4.000 EACH 30. 00000 120. 00| 31. 52000 126. 08| 25. 00000 100. 00
SIGN, DO NOT Di STURB | |

0048 701-51195 271.000 m | 128. 00000 34688. 00| 91. 30000 24742. 30 105. 00000 28455. 00
PILE, STEEL H, HP 310 X 79 | | |

0049 702-51005 77.900 n8 | 500. 00000 38950. 00| 611. 94000 47670. 13| 750. 00000 58425. 00
CONCRETE, A, SUBSTRUCTURE | | |

0050 702-51015 3.900 n8 | 500. 00000 1950. 00| 1020. 14000 3978. 55| 1250. 00000 4875. 00
CONCRETE, B, FOOTI NGS | | |

0051 703- 51030 4572.000 kg | 1. 25000 5715. 00| 1. 40000 6400. 80| 1. 35000 6172. 20
REI NFORCI NG STEEL | |

0052 703-51032 13647.000 kg | 1. 35000 18423. 45 1. 56000 21289. 32| 1. 55000 21152. 85
REI NFORCI NG STEEL, EPOXY COATED | |

0053 704- 51002 137.100 n8 | 500. 00000 68550. 00| 552. 42000 75736. 78 750. 00000 102825. 00
CONCRETE, C, SUPERSTRUCTURE | | |

0054 706-51020 10.600 n8 | 500. 00000 5300. 00| 447. 96000 4748. 38 1135. 00000 12031. 00
CONCRETE, C, RAILING | | |

0055 706- 98353 91.800 m | 300. 00000 27540. 00| 312. 59000 28695. 76| 250. 00000 22950. 00
RAILING CURB MOUNT, 2 TUBE @060 | |
SPACI NG | | |

0056 707- 05967 287.000 n2 | 277. 00000 79499. 00| 420. 93000 120806. 91| 475. 00000 136325. 00

STRUCTURAL MEMBERS, CONCRETE BOX BEAM | | I
WS, 686 nm X 1219 nm | | |

0057 709-51821 LUMP| 3000. 00000 3000. 00| 3152. 40000 3152. 40| 2500. 00000 2500. 00
SURFACE SEAL | | |
0058 714- 04802 7.160 n2 | 400. 00000 2864. 00| 435. 76000 3120. 04 400. 00000 2864. 00

OONCRETE MODULAR BLOCK WMALL | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/15/02
PAGE : 301 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 818, 119. 79 ROUTE : LENA ROAD
CALL ORDER . 301 CONTRACT ID: B -25332-A COUNTI ES : CLAY PARKE
LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1381845 | (5) 35-0906416 | (6) 35-2040801

| HARVEY, GEORGE R & SON, | NC| WEDDLE BROTHERS CONSTRUCTI ON| GOHVANN ASPHALT & CONSTR., |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0059 715-05119 92.500 m | 65. 00000 6012. 50| 72. 78000 6732. 15| 60. 00000 5550. 00
PIPE, TYPE 1, CIROULAR 375 nm | [ |

0060 715-05169 19.000 m | 65. 00000 1235. 00| 72. 78000 1382. 82| 60. 00000 1140. 00
PI PE, TYPE 3, CIROULAR 375 nm [ | |

0061 715- 05407 37.500 m | 35. 00000 1312. 50| 24. 67000 925. 13| 45. 00000 1687. 50
Pl PE, END BENT DRAIN, 150 nm | | |

0062 715- 46005 12.000 EACH 250. 00000 3000. 00| 321. 08000 3852. 96| 275. 00000 3300. 00
Pl PE END SECTION, 375 mm | | |

0063 801- 04308 5.000 EACH 500. 00000 2500. 00| 472. 86000 2364. 30| 405. 00000 2025. 00
ROAD CLOSURE S| GN ASSEMBLY | | |

0064 801- 06605 10. 000 EACH| 135. 00000 1350. 00| 128. 43000 1284. 30| 110. 00000 1100. 00
BARRI CADE, I11A | |

0065 801- 06625 25.000 EACH 110. 00000 2750. 00| 110. 92000 2773. 00| 95. 00000 2375. 00
DETOUR ROUTE MARKER ASSEMBLY | | |

0066 801- 06640 14.000 EACH, 115. 00000 1610. 00 116. 76000 1634. 64| 100. 00000 1400. 00
CONSTRUCTI ON SIGN, A | |

0067 802- 76025 5.820 n2 | 210. 00000 1222. 20 213. 65000 1243. 44| 181. 00000 1053. 42

I
|
SIGN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 2.03 mm THI CKNESS | |
I
I
I
I
I

0068 802- 76055 38.600 m | 20. 00000 772.00 20. 69000 798. 63| 17. 65000 681. 29
SIGN PCST, A | |
0069 808- 06726 38.500 m | 17. 00000 654. 50 17. 05000 656. 43| 14. 50000 558. 25
TRANSVERSE MARKI NGS, PAINT, STCP LINE, | |
600 M |
SECTI ON TOTALS | $  870,984. 32| $ 878, 179. 54 $ 929, 283.17
------------------------------------------ o e o e e e e e e e e e e e e e e e e e e e e e e e e e e e memeeoeoan

CONTRACT TOTALS [ $ 870, 984. 32| $ 878, 179. 54| $ 929, 283. 17




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/15/02
PAGE : 311 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 629, 312. 62 ROUTE : CR 650S
CALL ORDER . 311 CONTRACT ID : B -25878-A COUNTI ES : RUSH
LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 11/15/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 9970014
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 61-1201949 | NTECH CONTRACTI NG | NC. $  425,590. 44 100. 0000%
2 35-1447641 STRUCTURE CONTRACTORS $  555,643.60 130. 5582%
3 35-1801998 CLR INC. $  579,577.80 136. 1820%
4 35-1917625 M LESTONE CONTRACTCRS, L. P. $  617,000.00 144. 9750%
5  35-1385672 FORCE CONSTRUCTI ON $ 790, 956.35 185. 8491%
| (1) 61-1201949 | (2) 35-1447641 | (3) 35-1801998
| | NTECH CONTRACTI NG | NC. | STRUCTURE CONTRACTORS |CLR INC.
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-

SECTI ON 0001 COVERED BRI DGE REHABI LI TATI ON

[
0001 105-06845 LUWP| 7000. 00000 7000. 00| 2800. 00000 2800. 00| 3100. 00000 3100. 00

CONSTRUCTI ON ENGI NEERI NG | | |

0002 105- 07038 10.000 MOS | 750. 00000 7500. 00| 1200. 00000 12000. 00| 2500. 00000 25000. 00
FIELD OFFI CE, A | | |

0003 110- 01001 LUMP|  20000. 00000 20000. 00|  27000. 00000 27000. 00|  28400. 00000 28400. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 201-52370 LUWP| 2000. 00000 2000.00]  10000. 00000 10000. 00| 5600. 00000 5600. 00
CLEARI NG RI GHT OF WY | |

0005 202- 07003 LUMP| 9000. 00000 9000. 00| 5500. 00000 5500.00]  13200. 00000 13200. 00
REMOVE PRESENT DECK | | |

0006 202- 07003 LUMP| 4000. 00000 4000.00]  12000. 00000 12000. 00|  10200. 00000 10200. 00
REMOVE TREE | | |

0007 203- 02000 80.000 CYS | 20. 00000 1600. 00| 50. 00000 4000. 00| 29. 00000 2320. 00
EXCAVATI ON,  COMMON | | |

0008 203- 02070 562.000 CYS | 10. 00000 5620. 00| 35. 00000 19670. 00| 18. 00000 10116. 00
BORROW | |

0009 205- 02224 660. 000 LFT | 2. 25000 1485. 00| 2.00000 1320. 00| 2. 00000 1320. 00

TEMPORARY EROCS|I ON AND SEDI MENT CONTROL, |
PERI METER PROTECTI ON [

I
|
0010 210-05716 4.000 EACH 3400. 00000 13600. 00| 5000. 00000 20000. 00| 5200. 00000 20800. 00
REI NFORCE LOAER CHORD [ | |
0011 210-05716 20. 000 EACH 3000. 00000 60000. 00| 4500. 00000 90000. 00| 2000. 00000 40000. 00
REI NFORCE LOAER CHORD JO NTS | | |
0012 210-05720 LUWP| 8000. 00000 8000. 00| 5500. 00000 5500. 00| 7500. 00000 7500. 00
REPQO NTI NG ABUTMENTS, PORTI ONS [ | [
0013 210-05721 LUWP| 10000. 00000 10000. 00| 15000. 00000 15000. 00| 16200. 00000 16200. 00

FI RE RETARDANT TREATMENT | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

08/ 15/ 02

311 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 629, 312. 62 ROUTE : CR 650S
CALL ORDER : 311 CONTRACT ID: B -25878-A COUNTI ES : RUSH
LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 61-1201949 | (2) 35-1447641 | (3) 35-1801998
| | NTECH CONTRACTI NG, | NC. | STRUCTURE CONTRACTORS |CLR INC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE ANMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0014 210- 05813 LUMP|  22000. 00000 22000.00]  25000. 00000 25000. 00]  27300. 00000 27300. 00
PAI NT BRI DGE | |
0015 210- 06979 LUMP|  51000. 00000 51000.00]  60000. 00000 60000. 00]  63700. 00000 63700. 00
NEW BRI DGE DECK [ |
0016 210- 06979 LUMP|  34000. 00000 34000.00]  40000. 00000 40000. 00|  46700. 00000 46700. 00
NEW SI DI NG | | [
0017 210- 07008 LUWP| 6500. 00000 6500. 00| 6000. 00000 6000. 00| 8900. 00000 8900. 00
RESTORE PORTALS | | |
0018 210- 07095 LUMP|  30000. 00000 30000. 00]  25000. 00000 25000. 00]  48100. 00000 48100. 00
TEMPORARY BENTS | |
0019 210- 07530 LUMP|  16000. 00000 16000. 00]  21000. 00000 21000.00]  16700. 00000 16700. 00
REl NFORCE VERTI CALS AND DI AGONALS | | [
0020 210- 07531 LUWP| 3500. 00000 3500. 00| 2500. 00000 2500. 00| 8900. 00000 8900. 00
CORRECTI ON , LEAN | | |
0021 303-52308 175.000 TON | 27. 50000 4812. 50| 30. 00000 5250. 00| 22. 60000 3955. 00
COVPACTED AGGREGATE, O 53 | | [
0022 402- 05474 140. 000 TON | 79. 00000 11060. 00| 76. 00000 10640. 00| 77. 00000 10780. 00
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | [
0023 402- 05477 35.000 TON | 99. 00000 3465. 00| 95. 00000 3325. 00| 96. 00000 3360. 00
HVA SURFACE 9.5 mm MAI NLI NE | |
0024 601- 05399 LUWP| 4800. 00000 4800. 00| 8500. 00000 8500. 00|  10400. 00000 10400. 00
GUARDRAI L | | |
0025 622-52436 4.000 EACH 35. 00000 140. 00| 26. 00000 104. 00| 28. 00000 112. 00
SIGN, DO NOT MOW OR SPRAY | | [
0026 622-91786 120. 000 EACH| 7.85000 942. 00| 5. 25000 630. 00| 5. 85000 702. 00
SEEDLI NG | | |
0027 708- 05394 LUMP| 3950. 00000 3950. 00| 4500. 00000 4500.00]  10000. 00000 10000. 00
REPAI R CRACKS | N ARCH RI NG | | [
0028 708- 05394 LUMP| 2000. 00000 2000. 00| 6500. 00000 6500. 00|  17800. 00000 17800. 00
REPAI R ENDS OF ARCH TI MBERS | | [
0029 708- 05394 LUMP| 7000. 00000 7000. 00| 6250. 00000 6250. 00|  16700. 00000 16700. 00
REPAI R LOAER LATERAL BRACI NG | | [
0030 711- 05395 1.000 EACH| 4100. 00000 4100. 00| 1500. 00000 1500. 00| 2900. 00000 2900. 00
REPLACE BEARI NG TI MBER | |
0031 711-05395 22.000 EACH 1227. 27000 26999. 94| 1600. 00000 35200. 00| 1700. 00000 37400. 00
REPLACE FLOORBEAM | | [
0032 711-05396 LUWP|  14000. 00000 14000. 00|  32000. 00000 32000.00]  16700. 00000 16700. 00
REPLACE ROOF | | |
0033 711-05396 LUWP|  20000. 00000 20000. 00]  25500. 00000 25500. 00]  18900. 00000 18900. 00
REPLACE STRI NGERS | |
0034 711- 06699 LUWP| 3800. 00000 3800. 00| 5450. 00000 5450.00]  18900. 00000 18900. 00

STRAI GHTEN LOWER CHORDS



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/15/02
PAGE : 311 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 629, 312. 62 ROUTE : CR 650S
CALL ORDER . 311 CONTRACT ID : B -25878-A COUNTI ES : RUSH
LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 61-1201949 | (2) 35-1447641 | (3) 35-1801998
| I NTECH CONTRACTI NG | NC. | STRUCTURE CONTRACTORS | LR, I NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0035 801-04308 2.000 EACH 375. 00000 750. 00| 360. 00000 720. 00| 400. 00000 800. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0036 801- 06605 5.000 EACH 100. 00000 500. 00| 95. 00000 475. 00| 105. 00000 525. 00
BARRI CADE, |11A | | [
0037 801- 06625 12.000 EACH 93. 00000 1116. 00| 90. 00000 1080. 00| 135. 00000 1620. 00
DETOUR ROUTE MARKER ASSEMBLY [ | [
0038 801- 06640 7.000 EACH 90. 00000 630. 00| 85. 00000 595. 00| 130. 00000 910. 00
CONSTRUCTI ON SI GN, A | | [
0039 802- 76020 30. 000 SFT | 22.00000 660. 00| 30. 00000 900. 00| 30. 00000 900. 00
SI G\, SHEET, ENCLCSED LENS W TH LEGEND, | | |
0.080 IN. THI CKNESS | | |
0040 802- 76055 182. 000 LFT | 5. 00000 910. 00| 5. 00000 910. 00| 4. 50000 819. 00
SI GN POST, A | | |
0041 804-06740 8.000 EACH 17. 00000 136. 00| 23. 00000 184. 00| 25. 00000 200. 00
DELI NEATOR W TH POST, D2 | | [
0042 808-06713 480. 000 LFT | 0. 80000 384. 00| 1. 00000 480. 00| 0. 76000 364. 80
LINE, PAINT, SOLID, WHTE, 4 IN | | |
0043 808- 75035 18. 000 LFT | 5. 50000 99. 00| 5. 00000 90. 00| 5. 50000 99. 00
LINE, PAINT, SOLID, WH TE, 24 IN. [ | |
0044 802- 76020 4.500 SFT | 22. 00000 99. 00| 30. 00000 135. 00| 30. 00000 135. 00
SI GN, SHEET, ENCLOSED LENS W TH LEGEND, | | |
0.080 IN. THI CKNESS | [ [
0045 802- 76030 36.000 SFT | 12. 00000 432. 00| 12. 10000 435. 60| 15. 00000 540. 00
SI G\, SHEET, ENCLOSED LENS W TH LEGEND, | | |
0.100 IN TH CKNESS | | |
SECTI ON TOTALS | $ 425, 590. 44| $ 555, 643. 60| $ 579, 577. 80
__________________________________________________________________________________________________ U,
CONTRACT TOTALS | $ 425, 590. 44| $ 555, 643. 60| $ 579, 577. 80




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/15/02
PACGE : 311 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 629, 312. 62 ROUTE : CR 650S
CALL ORDER . 311 CONTRACT ID : B -25878-A COUNTI ES : RUSH
LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
(4) 35-1917625 | (5) 35-1385672

M LESTONE CONTRACTORS, L.P. | FORCE CONSTRUCTI ON |

LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

SECTI ON 0001 COVERED BRI DGE REHABI LI TATI ON

[ I
0001 105-06845 LUWP| 3000. 00000 3000. 00| 3600. 00000 3600. 00|

CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07038 10.000 MS | 1700. 00000 17000. 00| 1378. 00000 13780. 00
FIELD OFFI CE, A | | |
0003 110- 01001 LUMP|  30000. 00000 30000. 00|  55190. 00000 55190. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUVP| 6000. 00000 6000. 00|  12640. 00000 12640. 00
CLEARI NG RI GHT OF VAY | | |
0005 202- 07003 LUMP|  15000. 00000 15000. 00|  25700. 00000 25700. 00
REMOVE PRESENT DECK | | |
0006 202- 07003 LUWP| 8000. 00000 8000.00]  10500. 00000 10500. 00
REMOVE TREE | | |
0007 203- 02000 80.000 CYS | 45. 00000 3600. 00| 42.50000 3400. 00
EXCAVATI ON,  COMMON | | |
0008 203- 02070 562.000 CYS | 25. 00000 14050. 00| 25. 80000 14499. 60
BORROW | | |
0009 205- 02224 660. 000 LFT | 1. 75000 1155. 00| 2. 66000 1755. 60

TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, |
PERI METER PROTECTI ON |

[

|
0010 210- 05716 4.000 EACH 6500. 00000 26000. 00| 5700. 00000 22800. 00
REl NFORCE LOWER CHORD | | |
0011 210- 05716 20.000 EACH 5200. 00000 104000. 00| 3924. 00000 78480. 00|
REl NFORCE LOWER CHORD JO NTS | | |
0012 210- 05720 LUMP| 3000. 00000 3000. 00| 2500. 00000 2500. 00
REPOl NTI NG ABUTMENTS, PORTI ONS | | |
0013 210- 05721 LUMP|  15000. 00000 15000. 00|  11602. 00000 11602. 00
FI RE RETARDANT TREATMENT | | |
0014 210- 05813 LUMP|  20000. 00000 20000. 00| 8574. 00000 8574. 00

PAI NT BRI DGE | |
0015 210- 06979 LUMP|  40000. 00000 40000.00]  65952. 00000 65952. 00

NEW BRI DGE DECK | |
0016 210- 06979 LUMP|  55000. 00000 55000. 00|  83245. 00000 83245. 00
NEW SI DI NG | | [
0017 210- 07008 LUMP|  16000. 00000 16000. 00|  22580. 00000 22580. 00
RESTORE PORTALS | | [
0018 210- 07095 LUMP|  30000. 00000 30000. 00|  90160. 00000 90160. 00
TEMPORARY BENTS | | [
0019 210- 07530 LUMP|  25000. 00000 25000. 00|  23800. 00000 23800. 00

REI NFORCE VERTI CALS AND DI AGONALS | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/ 15/ 02
PAGE : 311 -5
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 629, 312. 62 ROUTE : CR 650S
CALL ORDER : 311 CONTRACT ID : B -25878-A COUNTI ES : RUSH
LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 35-1917625 | (5) 35-1385672 |
| M LESTONE CONTRACTORS, L.P. | FORCE CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
__________________________________________ e
0020 210-07531 LUMP| 9000. 00000 9000. 00|  25485. 00000 25485. 00|
CORRECTI ON , LEAN | | |
0021 303-52308 175.000 TON | 26. 00000 4550. 00| 37. 61000 6581. 75|
COVPACTED AGGREGATE, O, 53 | | |
0022 402- 05474 140.000 TON | 76. 00000 10640. 00| 59. 00000 8260. 00|
HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE | | |
0023 402- 05477 35.000 TON | 95. 00000 3325. 00| 95. 00000 3325. 00|
HVA SURFACE 9.5 nm MAI NLI NE | | |
0024 601- 05399 LUMP| 8000. 00000 8000. 00| 7500. 00000 7500. 00|
GUARDRAI L | | |
0025 622-52436 4.000 EACH 28. 00000 112. 00| 26. 00000 104. 00|
SIGN, DO NOT MOW OR SPRAY | | |
0026 622-91786 120.000 EACH 6. 00000 720. 00| 5. 25000 630. 00|
SEEDLI NG | | |
0027 708- 05394 LUMVP| 3000. 00000 3000. 00| 2750. 00000 2750. 00|
REPAI R CRACKS | N ARCH RI NG | | |
0028 708- 05394 LUWP| 17000. 00000 17000. 00| 15440. 00000 15440. 00|
REPAI R ENDS OF ARCH TI MBERS | | |
0029 708- 05394 LUWP| 11802. 00000 11802. 00| 11830. 00000 11830. 00|
REPAI R LOAER LATERAL BRACI NG | | |
0030 711- 05395 1.000 EACH 3300. 00000 3300. 00| 2354. 00000 2354. 00|
REPLACE BEARI NG Tl MBER | | |
0031 711-05395 22.000 EACH| 1500. 00000 33000. 00| 1550. 00000 34100. 00|
REPLACE FLOORBEAM | | |
0032 711- 05396 LUMP|  40000. 00000 40000.00]  53775. 00000 53775. 00|
REPLACE ROOF | | |
0033 711- 05396 LUMP|  20000. 00000 20000. 00|  37300. 00000 37300. 00|
REPLACE STRI NGERS | | |
0034 711- 06699 LUWP| 15000. 00000 15000. 00|  25187. 00000 25187. 00|
STRAI GHTEN LOWER CHORDS | | |
0035 801- 04308 2.000 EACH 375. 00000 750. 00| 360. 00000 720. 00|
ROAD CLOSURE S| GN ASSEMBLY | | |
0036 801- 06605 5.000 EACH 100. 00000 500. 00| 95. 00000 475. 00|
BARRI CADE, I11A | | |
0037 801- 06625 12.000 EACH 100. 00000 1200. 00| 90. 00000 1080. 00|
DETOUR ROUTE MARKER ASSEMBLY | | |
0038 801- 06640 7.000 EACH 95. 00000 665. 00| 85. 00000 595. 00|
CONSTRUCTI ON SI GN, A | | |
0039 802- 76020 30.000 SFT | 14. 00000 420. 00| 20. 80000 624. 00|

SI GN, SHEET, ENCLOSED LENS W TH LEGEND, |

0.080 IN. THI CKNESS



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/15/02

PACGE : 311 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 629, 312. 62 ROUTE : CR 650S
CALL ORDER . 311 CONTRACT ID : B -25878-A COUNTI ES : RUSH
LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1917625 | (5) 35-1385672 [
| M LESTONE CONTRACTORS, L.P. | FORCE CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0040 802- 76055 182.000 LFT | 5. 00000 910. 00| 3. 00000 546. 00|
SI GN POST, A | | |
0041 804-06740 8.000 EACH 25. 00000 200. 00| 21. 50000 172. 00|
DELI NEATOR W TH POST, D2 | | [
0042 808-06713 480. 000 LFT | 0. 85000 408. 00| 0. 75000 360. 00|
LINE, PAINT, SOLID, WHTE, 4 IN | | [
0043 808- 75035 18.000 LFT | 5. 50000 99. 00| 5. 00000 90. 00|
LINE, PAINT, SOLID, WHITE, 24 I N | | |
0044 802- 76020 4.500 SFT | 32. 00000 144. 00| 20. 80000 93. 60|

SIGN, SHEET, ENCLOSED LENS W TH LEGEND, | | |
0.080 IN. TH CKNESS | | |
0045 802- 76030 36.000 SFT | 12. 50000 450. 00| 22. 80000 820. 80|
SIGN, SHEET, ENCLOSED LENS W TH LEGEND, | | |
0.100 N TH CKNESS | | |
SECTI ON TOTALS | $ 617, 000. 00| $ 790, 956. 35|

CONTRACT TOTALS | $ 617, 000. 00| $ 790, 956. 35|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/15/02
PAGE : 321 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 270, 000. 00 ROUTE : CRESCENT AVENUE
CALL ORDER . 321 CONTRACT ID : B -26251-B COUNTI ES : ALLEN
LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
CONTRACT TIME : 10/01/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQJIECT(S) : 000C562
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1057237 MOOOY, R L., INC $ 1,988, 980.28 100. 0000%
2 35-1582109 KANKAKEE VALLEY CONSTRUCTI ON $ 2,067, 384.35 103. 9419%
| (1) 35-1057237 | (2) 35-1582109 [
| MCCOY, R L., INC | KANKAKEE VALLEY CONSTRUCT! ON|
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  PEDESTRI AN BRI DGE CONSTRUCTI ON
[ | |
0001 105- 06845 LUMP|  12000. 00000 12000. 00|  31513. 82000 31513. 82|
CONSTRUCTI ON ENG NEERI NG | | |
0002 105- 07038 13.000 MOS | 2100. 00000 27300. 00| 1966. 73000 25567. 49|
FI ELD OFFI CE, A [ | [
0003 110- 01001 LUWP|  98200. 00000 98200. 00] 100000. 00000 100000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-01015 LUMP|  22000. 00000 22000.00]  20654. 53000 20654. 53|
CLEARI NG AND GRUBBI NG | | |
0005 203- 02000 1160. 000 CYS | 13. 50000 15660. 00| 21. 21000 24603. 60|
EXCAVATI ON,  COMVON | | |
0006 203- 02070 7000. 000 CYS | 13. 50000 94500. 00| 11. 26000 78820. 00|
BORROW | | |
0007 205- 06932 6.000 LFT | 12. 00000 72. 00| 10. 05000 60. 30|
TEMPORARY CHECK DAM STRAW BALES | | |
0008 205- 06933 1.000 EACH 200. 00000 200. 00| 90. 00000 90. 00|
TEMPORARY DI TCH | NLET PROTECTI ON | | [
0009 205- 06937 970.000 LFT | 2. 00000 1940. 00| 1. 76000 1707. 20|
TEMPORARY SI LT FENCE | | |
0010 210- 05835 2.000 EACH 105000. 00000 210000.00]  49229. 75000 98459. 50|
Kl OSK , ENTRY | | [
0011 211- 02060 3200.000 CYS | 22. 00000 70400. 00| 41. 26000 132032. 00|
B BORROW FOR STRUCTURE BACKFI LL | | [
0012 303-52308 180.000 TON | 18. 00000 3240. 00| 23. 14000 4165. 20|
COMPACTED AGGREGATE, O, 53 | | |
0013 305- 05204 3.000 TON | 1200. 00000 3600. 00| 150. 00000 450. 00|
HVA FOR PATCHI NG | | [
0014 601- 07023 2.000 EACH 5000. 00000 10000. 00| 4800. 00000 9600. 00|
ENERGY ABSORBI NG TERM NAL, CZ, TL-2 | | [
0015 602- 06646 740.000 LFT | 24. 00000 17760. 00| 28. 35000 20979. 00|

TEMPORARY CONCRETE BARRI ER | | |



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/15/02
PAGE : 321 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 270, 000. 00 ROUTE : CRESCENT AVENUE
CALL ORDER : 321 CONTRACT ID : B -26251-B COUNTI ES : ALLEN
LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT : FT. WAYNE DI STRICT
SET- ASI DE :
| (1) 35-1057237 | (2) 35-1582109 |
| MOCOY, R L., INC | KANKAKEE VALLEY CONSTRUCTI ON|
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ e
0016 604- 91404 773.000 SYS | 35. 00000 27055. 00| 44. 75000 34591. 75|
S| DEWALK, CONCRETE, 5 IN. | | |
0017 604- 95531 LUMP|  350000. 00000 350000. 00| 298912. 93000 298912. 93|
BRI DGE, PEDESTRI AN , ENCLOSURE | | |
0018 607- 06340 234.000 LFT | 47.50000 11115. 00| 26. 17000 6123. 78|
PAVED SIDE DITCH, B, MDIFIED | | |
0019 616- 02320 897.000 SYS | 2. 50000 2242. 50| 2. 60000 2332. 20|
GEOTEXTI LES | | |
0020 616- 06405 806.000 TON | 18. 00000 14508. 00| 26. 63000 21463. 78|
Rl PRAP, REVETMENT | | |
0021 619-51859 LUMP|  50000. 00000 50000.00]  24000. 00000 24000. 00|
PAI NT STEEL BRI DGE | | |
0022 621- 01004 1.000 EACH| 1200. 00000 1200. 00| 795. 00000 795. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0023 621- 06559 11597.000 SYS | 0. 36000 4174. 92| 1. 24000 14380. 28|
MULCHED SEEDI NG R | | |
0024 621- 06567 66.000 MG | 2. 00000 132. 00| 2. 00000 132. 00|
VWATER | | |
0025 621- 06575 4773.000 SYS | 3. 02000 14414. 46| 4. 50000 21478. 50|
SCDDI NG, NURSERY | | |
0026 701-51160 930.000 LFT | 32. 00000 29760. 00| 30. 73000 28578. 90|
PILE, STEEL SHELL, 14 IN. , 0.25 WALL | | |
THI CKNESS | | |
0027 701- 99086 26.000 EACH| 350. 00000 9100. 00| 405. 00000 10530. 00|
PILE TI P, STEEL SHELL | | |
0028 702- 90915 107.700 CYS | 350. 00000 37695. 00| 535. 44000 57666. 89|
CONCRETE, A | | |
0029 702-93722 125.900 CYS | 400. 00000 50360. 00| 1238. 65000 155946. 04|
CONCRETE, C | | |
0030 702- 94656 6.100 CYS | 300. 00000 1830. 00| 409. 34000 2496. 97|
CONCRETE, B | | |
0031 703-51030 38911.000 LBS | 0. 60000 23346. 60| 0. 48000 18677. 28|
REI NFORCI NG STEEL | | |
0032 707- 02702 LUMP|  35000. 00000 35000.00]  18436.51000 18436. 51|
STAY CABLES | | |
0033 709-51821 LUMP| 2000. 00000 2000. 00| 1500. 00000 1500. 00|
SURFACE SEAL | | |
0034 711-51038 LUVP|  300000. 00000 300000. 00| 323202. 21000 323202. 21|
STRUCTURAL STEEL | | |
0035 715- 05048 35.000 LFT | 10. 00000 350. 00| 18. 41000 644. 35|

PIPE, TYPE 4, QRCULAR 6 IN. | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/15/02
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 270, 000. 00 ROUTE : CRESCENT AVENUE
CALL ORDER . 321 CONTRACT ID : B -26251-B COUNTI ES : ALLEN
LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1057237 | (2) 35-1582109 [
| MOCOY, R L., INC | KANKAKEE VALLEY CONSTRUCTI ON|
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0036 715-05156 66. 000 LFT | 60. 00000 3960. 00| 74. 44000 4913. 04
Pl PE, TYPE 2, C RCULAR, 30 IN. | |
0037 715-05168 24,000 LFT | 55. 00000 1320. 00| 51. 95000 1246. 80
PIPE, TYPE 3, CRCULAR 12 IN [ | [
0038 715- 46005 1.000 EACH 250. 00000 250. 00| 108. 40000 108. 40
PI PE END SECTION, 15 IN. | | [
0039 715- 46040 2.000 EACH 500. 00000 1000. 00| 320. 41000 640. 82
PI PE END SECTION, 36 IN. | | [
0040 720- 45415 2.000 EACH 3600. 00000 7200. 00| 2556. 04000 5112. 08
MANHOLE, D4 | | [
0041 720- 96356 1.000 EACH 1500. 00000 1500. 00| 1104. 04000 1104. 04
I NLET, A7 | | |
0042 731-93945 9841. 000 SFT | 15. 00000 147615. 00| 10. 08000 99197. 28
FACE PANELS, CONCRETE | |
0043 731-93946 9841. 000 SFT | 15. 00000 147615. 00| 20. 85000 205184. 85
WALL ERECTI ON | [
0044 731-93947 475.660 LFT | 30. 00000 14269. 80| 25. 69000 12219. 71
LEVELI NG PAD, CONCRETE [ [ [
0045 801- 04308 5.000 EACH 350. 00000 1750. 00| 350. 00000 1750. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0046 801- 06606 14.000 EACH 125. 00000 1750. 00| 125. 00000 1750. 00
BARRI CADE, 111B | | [
0047 801-06625 13.000 EACH 125. 00000 1625. 00| 125. 00000 1625. 00
DETOUR ROUTE MARKER ASSEMBLY | | [
0048 801- 06640 20.000 EACH 145. 00000 2900. 00| 145. 00000 2900. 00
CONSTRUCTI ON SIGN, A | | |
0049 801-06775 LUWP| 14500. 00000 14500. 00| 42403. 32000 42403. 32|
MAI NTAI NI NG TRAFFI C | | [
0050 807-02560 LUWP| 90000. 00000 90000. 00| 96037. 00000 96037. 00|
ELECTRI CAL WORK | | |
0051 808- 75007 300. 000 LFT | 1. 90000 570. 00| 2. 00000 600. 00|
LINE, PAINT, SOLID, WHTE, 6 IN. | | |
SECTI ON TOTALS | $ 1,988, 980. 28| $ 2,067, 384. 35|
__________________________________________ o
CONTRACT TOTALS | $ 1,988, 980. 28| $ 2,067, 384. 35|
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 558, 678. 41 ROUTE : SR 264
CALL ORDER . 325 CONTRACT ID : B -26274-A COUNTI ES : DUBA S
LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TI ME : 50 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQJIECT(S) : 3219002
SET- AS| DE :

VENDOR RANKI NG :

TEMPORARY EROCS|I ON AND SEDI MENT CONTROL, | |
PERI METER PROTECTI ON [ |
0012 205-02231 13.600 m | 60. 00000 816. 00| 25. 00000 340. 00
TEMPCORARY ERCSI ON AND SEDI MENT CONTROL, | [
RI PRAP DI TCH CHECK | |

40. 00000 544. 00

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-0626844 RUDOLPH, J.H & CO $  387,666.28 100. 0000%
2 35-2072438 TD&OLLC $  443,687.01 114. 4507%
3 35-1878024 RAGLE, | NC. $ 450, 196.08 116. 1298%
4 35-1009310 DEI G BROTHERS LUVBER & CONSTR $  483,420.28 124. 7001%
5  35-1364963 ERBER & M LLI GAN CONSTR  CO. $  515,624.34 133. 0072%
| (1) 35- 0626844 | (2) 35-2072438 | (3) 35-1878024
| RUDOLPH, J.H & CO |TD&OLLC | RAGLE, | NC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001 BRI DGE REPLACEMENT
I I I
0001 105- 06845 LUMP| 4000. 00000 4000. 00| 6500. 00000 6500. 00| 3300. 00000 3300. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07038 6.000 MOS | 1400. 00000 8400. 00| 1250. 00000 7500. 00| 800. 00000 4800. 00
FIELD OFFI CE, A | | |
0003 110- 01001 LUMP|  19000. 00000 19000. 00|  22180. 00000 22180.00|  22500. 00000 22500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP| 1900. 00000 1900. 00| 2500. 00000 2500. 00| 2200. 00000 2200. 00
CLEARI NG RI GHT OF WY | |
0005 202- 02286 1.000 EACH  12000. 00000 12000. 00|  10000. 00000 10000. 00|  52000. 00000 52000. 00
PRESENT STRUCTURE, REMOVE | | |
0006 202- 60820 155.000 n2 | 5. 00000 775. 00| 12. 00000 1860. 00| 8. 00000 1240. 00
SURFACE M LLING ASPHALT | | |
0007 203- 02000 870.000 n8 | 13. 00000 11310. 00| 10. 00000 8700. 00| 10. 00000 8700. 00
EXCAVATI ON,  COVMON | | |
0008 203- 02070 236.000 n8 | 25. 00000 5900. 00| 14. 70000 3469. 20| 10. 00000 2360. 00
BORROW | |
0009 203- 06499 660.000 n2 | 3. 00000 1980. 00| 21. 40000 14124. 00| 2. 75000 1815. 00
SUBGRADE TREATMENT | |
0010 203- 51223 635.000 n8 | 15. 00000 9525. 00| 10. 00000 6350. 00| 5. 00000 3175. 00
EXCAVATI ON, WATERVAY | |
0011 205- 02224 70.000 m | 6. 10000 427. 00| 6. 40000 448. 00| 3. 00000 210. 00
I
I
|
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/15/02
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 558, 678. 41 ROUTE : SR 264
CALL ORDER . 325 CONTRACT ID : B -26274-A COUNTI ES : DUBA S
LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-0626844 | (2) 35-2072438 | (3) 35-1878024
| RUDOLPH, J.H & QO |TD&OLLC | RAGLE, INC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0013 205- 02232 18.800 nB | 43. 00000 808. 40| 25. 00000 470. 00| 40. 00000 752. 00
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
DI TCH SEDI MENT TRAP | | |
0014 205-03371 38.000 nB8 | 20. 00000 760. 00| 7.50000 285. 00| 10. 00000 380. 00
SEDI MENT REMOVE | | |
0015 213-52830 320.000 n8 | 115. 00000 36800. 00| 100. 00000 32000. 00| 85. 00000 27200. 00
FLOMBLE MORTAR | | |
0016 303-52308 640.000 My | 15. 50000 9920. 00| 19. 25000 12320. 00| 17. 50000 11200. 00
COVPACTED AGGREGATE, O 53 | | |
0017 402- 05468 410.000 My | 41. 35000 16953. 50| 43. 45000 17814. 50| 41. 35000 16953. 50
HVA BASE 25.0 nm MNAINLI NE | | |
0018 402-05474 250.000 My | 42. 65000 10662. 50| 44. 80000 11200. 00| 42. 65000 10662. 50
HVA | NTERVEDI ATE 19. 0 mm  NMAI NLI NE | | |
0019 402- 05477 115.000 My | 53. 80000 6187. 00| 56. 50000 6497. 50| 53. 80000 6187. 00
HVA SURFACE 9.5 nm MAI NLI NE | | [
0020 402- 05481 100.000 My | 44. 20000 4420. 00| 46. 45000 4645. 00| 44. 20000 4420. 00
HVA BASE 25.0 nm SHOULDER | | [
0021 404- 05511 545.000 n2 | 2. 20000 1199. 00| 2. 35000 1280. 75| 2. 20000 1199. 00
SEAL COAT, 2 | | |
0022 405- 05518 545.000 n2 | 1. 00000 545. 00| 1. 05000 572. 25| 1. 00000 545. 00
ASPHALT FOR PRI ME COAT | | |
0023 406- 05520 0.900 My | 210. 00000 189. 00| 220. 50000 198. 45| 210. 00000 189. 00
ASPHALT FOR TACK COAT | | |
0024 601-01740 1.000 EACH 1795. 00000 1795. 00| 1680. 00000 1680. 00| 1795. 00000 1795. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 4 | | |
0025 601- 02636 60.960 m | 51. 50000 3139. 44| 79. 80000 4864. 61| 51. 50000 3139. 44
GUARDRAI L, W BEAM NESTED | | [
0026 601- 06037 3.000 EACH 600. 00000 1800. 00| 800. 00000 2400. 00| 600. 00000 1800. 00
GUARDRAI L END TREATMENT, | | | [
0027 601- 06856 10. 000 EACH 410. 00000 4100. 00| 300. 00000 3000. 00| 288. 00000 2880. 00
MODI FI ED POSTS, NESTED GUARDRAI L | | |
0028 601-99105 76.200 m | 34. 02000 2592. 32| 36. 75000 2800. 35| 34. 02000 2592. 32
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0029 610- 05527 32.000 My | 85. 00000 2720. 00| 89. 25000 2856. 00| 85. 00000 2720. 00
HVA FOR APPROACHES | | |
0030 611-06497 1.000 EACH 105. 00000 105. 00| 241. 50000 241. 50| 105. 00000 105. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0031 615-06490 8.000 EACH 88. 00000 704. 00| 117. 60000 940. 80| 88. 00000 704. 00
R GHT OF WAY MARKER | | |
0032 616- 02320 1300. 000 n2 | 2. 40000 3120. 00| 2. 50000 3250. 00| 2. 00000 2600. 00
|

GECTEXTI LES |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/15/02
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 558, 678. 41 ROUTE : SR 264
CALL ORDER . 325 CONTRACT ID : B -26274-A COUNTI ES : DUBA S
LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-0626844 | (2) 35-2072438 | (3) 35-1878024
| RUDOLPH, J.H & QO |TD&OLLC | RAGLE, INC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0033 616- 05689 1335.000 My | 15. 00000 20025. 00| 27. 00000 36045. 00| 17. 00000 22695. 00
R PRAP, CLASS 2 | | |
0034 616- 06405 280.000 My | 15. 00000 4200. 00| 20. 00000 5600. 00| 17. 00000 4760. 00
R PRAP, REVETNMENT | | [
0035 616- 06405 17.000 My | 26. 00000 442, 00| 20. 00000 340. 00| 17. 00000 289. 00
Rl PRAP, REVETMENT , 150 nmm MAXI MUM SI ZE | | |
0036 621-01004 2.000 EACH 650. 00000 1300. 00| 682. 50000 1365. 00| 300. 00000 600. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0037 621-01660 2030.000 n2 | 0. 72000 1461. 60| 0. 80000 1624. 00| 0. 50000 1015. 00
MULCHED SEEDI NG LEGUME, 2 | | |
0038 621- 06559 2190.000 n2 | 0. 63000 1379. 70| 0. 70000 1533. 00| 0. 50000 1095. 00
MULCHED SEEDI NG R | | |
0039 621- 06567 62.000 kL | 1. 00000 62. 00| 1. 10000 68. 20| 0. 50000 31.00
WATER | | |
0040 621-06574 340.000 n2 | 4. 80000 1632. 00| 5. 05000 1717. 00| 4. 80000 1632. 00
SODDI NG | | |
0041 621-52448 8.000 EACH 26. 00000 208. 00| 27. 30000 218. 40| 25. 00000 200. 00
SI GN, DO NOT SPRAY | |
0042 622-52436 5.000 EACH 26. 00000 130. 00] 27. 30000 136. 50| 25. 00000 125. 00
SI GN, DO NOT MOW OR SPRAY | |
0043 622-91786 200. 000 EACH 11. 40000 2280. 00| 12. 00000 2400. 00| 8. 00000 1600. 00
SEEDLI NG | | |
0044 714-03437 74.000 nm2 | 410. 00000 30340. 00| 475. 00000 35150. 00| 275. 00000 20350. 00
W NGWALL, PRECAST, REI NFORCED CONCRETE | | [
0045 715-05048 10.000 m | 46. 00000 460. 00| 15. 00000 150. 00| 35. 00000 350. 00
PIPE, TYPE 4, O RCULAR 150 mm [ [ |
0046 715-05439 3.000 m | 112. 00000 336. 00| 30. 00000 90. 00| 40. 00000 120. 00
PI PE, DRAIN TILE TERM NAL SECTION, 150 | | |
mm I I I
0047 723-07175 28.300 m | 4735. 00000 134000. 50| 5650. 00000 159895. 00| 6700. 00000 189610. 00
STRUCTURE, PRECAST THREE- S| DED, 9140 nm | | |
X 2740 mm [ | [
0048 801- 06605 6.000 EACH 200. 00000 1200. 00| 150. 00000 900. 00| 200. 00000 1200. 00
BARRI CADE, |11A | | |
0049 801- 06606 4.000 EACH 250. 00000 1000. 00] 187. 50000 750. 00| 250. 00000 1000. 00
BARRI CADE, |11B | | |
0050 801- 06640 18.000 EACH 70. 00000 1260. 00| 50. 00000 900. 00| 70. 00000 1260. 00
CONSTRUCTI ON SI GN, A | | |
0051 808-06712 57.000 m | 0. 96000 54. 72| 1. 00000 57. 00| 0. 96000 54.72

LI NE, PAINT, BROKEN, YELLOW 100 nm | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/15/02
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 558, 678. 41 ROUTE : SR 264
CALL ORDER . 325 CONTRACT ID : B -26274-A COUNTI ES : DUBA S
LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-0626844 | (2) 35-2072438 | (3) 35-1878024
| RUDOLPH, J.H & CO |TD&OLLC | RAGLE, I NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0052 808-06713 460.000 m | 0. 96000 441. 60| 1. 00000 460. 00| 0. 96000 441. 60
LINE, PAINT, SCOLID, WH TE, 100 nm | |
0053 808- 75998 10. 000 EACH 90. 00000 900. 00| 100. 00000 1000. 00| 90. 00000 900. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 387, 666. 28| $ 443, 687. 01| $ 450, 196. 08
------------------------------------------ e m o m m e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e mmeeeeaeaaaao
CONTRACT TOTALS | $ 387, 666. 28| $ 443, 687. 01| $ 450, 196. 08
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 558, 678. 41 ROUTE : SR 264
CALL ORDER . 325 CONTRACT ID : B -26274-A COUNTI ES : DUBA S
LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1009310 | (5) 35-1364963

I
| DEI G BROTHERS LUVBER & CONST| ERBER & M LLI GAN CONSTR. CO. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
SECTI ON 0001 BRI DGE REPLACENMENT

[
0001 105-06845 LUWP| 6800. 00000 6800. 00| 6800. 00000 6800. 00|

CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07038 6.000 MOS | 1025. 00000 6150. 00| 1200. 00000 7200. 00|
FIELD OFFI CE, A | | |
0003 110- 01001 LUMP|  24000. 00000 24000.00|  25000. 00000 25000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP| 1250. 00000 1250. 00| 2500. 00000 2500. 00|
CLEARI NG RI GHT OF VAY | | |
0005 202- 02286 1.000 EACH  11550. 00000 11550.00|  27500. 00000 27500. 00|
PRESENT STRUCTURE, REMOVE | | |
0006 202- 60820 155.000 n2 | 8. 50000 1317. 50| 10. 00000 1550. 00|
SURFACE M LLING ASPHALT | | |
0007 203- 02000 870.000 n8 | 11. 70000 10179. 00| 15. 00000 13050. 00|
EXCAVATI ON,  COVMMON | | |
0008 203- 02070 236.000 n8 | 14. 40000 3398. 40| 15. 00000 3540. 00|
BORROW | | |
0009 203- 06499 660.000 n2 | 14. 75000 9735. 00| 22. 50000 14850. 00|
SUBGRADE TREATMENT | | |
0010 203-51223 635.000 n8 | 10. 20000 6477. 00| 16. 50000 10477. 50|
EXCAVATI ON, WATERVAY | | |
0011 205- 02224 70.000 m | 7.00000 490. 00| 6. 50000 455. 00|

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0012 205- 02231 13.600 m | 27.00000 367. 20| 50. 00000 680. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | [
Rl PRAP DI TCH CHECK | [ |
0013 205- 02232 18.800 n8 | 18. 00000 338. 40| 35. 00000 658. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DI TCH SEDI MENT TRAP | [ |

0014 205- 03371 38.000 n8 | 7.00000 266. 00| 30. 00000 1140. 00|
SEDI MENT REMOVE | | [
0015 213-52830 320.000 n8 | 74. 00000 23680. 00| 128. 00000 40960. 00|
FLOWABLE MORTAR | | [
0016 303-52308 640.000 My | 16. 70000 10688. 00| 17. 50000 11200. 00|
COVPACTED AGGREGATE, O, 53 | | [
0017 402- 05468 410.000 My | 43. 00000 17630. 00| 44. 00000 18040. 00|
HVA BASE 25.0 mm MAI NLI NE | | [
0018 402- 05474 250.000 My | 44. 00000 11000. 00| 45. 00000 11250. 00|

HVA | NTERVEDI ATE 19.0 nm MAl NLI NE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/15/02
PAGE : 325 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 558, 678. 41 ROUTE : SR 264
CALL ORDER . 325 CONTRACT ID : B -26274-A COUNTI ES : DUBA S
LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1009310 | (5) 35-1364963 [
| DEI G BROTHERS LUMBER & CONST| ERBER & M LLI GAN CONSTR. CO |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0019 402-05477 115.000 My | 55. 00000 6325. 00| 55. 00000 6325. 00
HVA SURFACE 9.5 nm MAI NLI NE | | |
0020 402-05481 100.000 My | 45. 00000 4500. 00| 46. 00000 4600. 00
HVA BASE 25.0 nm SHOULDER | | [
0021 404-05511 545.000 n2 | 2. 30000 1253. 50| 2. 40000 1308. 00
SEAL COAT, 2 | | [
0022 405-05518 545.000 n2 | 1. 00000 545. 00| 1. 00000 545. 00
ASPHALT FOR PRI ME COAT | | [
0023 406- 05520 0.900 M | 210. 00000 189. 00| 220. 00000 198. 00
ASPHALT FOR TACK COAT | | [
0024 601-01740 1.000 EACH 1860. 00000 1860. 00| 1850. 00000 1850. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 4 | | |
0025 601- 02636 60.960 m | 53. 00000 3230. 88| 54. 00000 3291. 84|
GUARDRAI L, W BEAM NESTED | | [
0026 601-06037 3.000 EACH 640. 00000 1920. 00| 650. 00000 1950. 00|
GUARDRAI L END TREATMENT, | | | |
0027 601- 06856 10. 000 EACH 305. 00000 3050. 00| 300. 00000 3000. 00|
MODI FI ED POSTS, NESTED GUARDRAI L | | |
0028 601-99105 76.200 m | 36. 00000 2743. 20| 37. 50000 2857. 50|
GUARDRAI L, WBEAM 1.905 m SPACI NG | | [
0029 610- 05527 32.000 My | 87. 00000 2784. 00| 90. 00000 2880. 00|
HVA FOR APPROACHES | | [
0030 611-06497 1. 000 EACH 110. 00000 110. 00| 110. 00000 110. 00|
MAI LBOX ASSEMBLY, SINGLE | | |
0031 615- 06490 8.000 EACH 92. 00000 736. 00| 100. 00000 800. 00
R GHT OF WAY MARKER | | |
0032 616- 02320 1300.000 n2 | 2. 15000 2795. 00| 3. 00000 3900. 00
GEOTEXTI LES | | |
0033 616- 05689 1335.000 My | 24. 30000 32440. 50| 20. 00000 26700. 00|
R PRAP, CLASS 2 | | |
0034 616- 06405 280.000 My | 24. 30000 6804. 00| 20. 00000 5600. 00|
Rl PRAP, REVETNMENT | | |
0035 616- 06405 17.000 My | 28. 50000 484. 50| 20. 00000 340. 00|
Rl PRAP, REVETMENT , 150 nmm MAXI MUM SI ZE | | |
0036 621-01004 2.000 EACH 700. 00000 1400. 00| 700. 00000 1400. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0037 621-01660 2030.000 n2 | 0. 80000 1624. 00| 0. 80000 1624. 00|
MULCHED SEEDI NG LEGUME, 2 | | |
0038 621- 06559 2190.000 n2 | 0. 70000 1533. 00| 0. 70000 1533. 00|

MJLCHED SEEDI NG, R



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/15/02
PAGE : 325 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 558, 678. 41 ROUTE : SR 264
CALL ORDER . 325 CONTRACT ID : B -26274-A COUNTI ES : DUBA S
LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1009310 | (5) 35-1364963

I

| DEI G BROTHERS LUMBER & CONST| ERBER & M LLI GAN CONSTR. CO |

LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0039 621- 06567 62.000 KL | 1. 00000 62. 00| 1. 00000 62. 00|
WATER | | |
0040 621- 06574 340.000 n2 | 5. 20000 1768. 00| 5. 50000 1870. 00|
SODDI NG | | |
0041 621-52448 8.000 EACH 35. 00000 280. 00| 27. 50000 220. 00|
SIGN, DO NOT SPRAY | | |
0042 622- 52436 5.000 EACH 35. 00000 175. 00| 27. 50000 137. 50|
SIGN, DO NOT MOV OR SPRAY | | |
0043 622- 91786 200.000 EACH 12. 00000 2400. 00| 12. 00000 2400. 00|
SEEDLI NG | | |
0044 714- 03437 74.000 n2 | 496. 00000 36704. 00 550. 00000 40700. 00|
W NGMLL, PRECAST, REI NFORCED CONCRETE | | |
0045 715- 05048 10.000 m | 26. 00000 260. 00| 30. 00000 300. 00|
PIPE, TYPE 4, CIROULAR 150 nm [ [ |
0046 715- 05439 3.000 m | 32. 00000 96. 00| 20. 00000 60. 00|
PI PE, DRAIN TILE TERM NAL SECTION, 150 | | |
mm I I I
0047 723-07175 28.300 m | 7594. 00000 214910. 20| 6950. 00000 196685. 00|
STRUCTURE, PRECAST THREE- SI DED, 9140 nm | | |
X 2740 mm | | [
0048 801- 06605 6.000 EACH 210. 00000 1260. 00| 225. 00000 1350. 00|
BARRI CADE, I11A | | |
0049 801- 06606 4.000 EACH 275. 00000 1100. 00| 260. 00000 1040. 00|
BARRI CADE, |11B | | |
0050 801- 06640 18.000 EACH 73. 00000 1314. 00| 90. 00000 1620. 00|
CONSTRUCTI ON SIGN, A | | |
0051 808- 06712 57.000 m | 1. 00000 57. 00| 1. 00000 57. 00|
LINE, PAINT, BROKEN, YELLOW 100 mm | | |
0052 808- 06713 460.000 m | 1. 00000 460. 00| 1. 00000 460. 00|
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0053 808- 75998 10. 000 EACH| 93. 00000 930. 00| 100. 00000 1000. 00|
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 483, 420. 28 $ 515, 624. 34|

------------------------------------------ o

CONTRACT TOTALS | $ 483, 420. 28| $ 515, 624. 34|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/15/02
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 337, 904. 08 RQUTE : SR 55
CALL ORDER . 331 CONTRACT ID : B -26283-A COUNTI ES : NEWON
LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TIME : 11/15/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 4956002
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1523985 WRTZ & YATES, |NC. $  343,152.16 100. 0000%
2 35-1917625 M LESTONE CONTRACTCRS, L. P. $  347,816.24 101. 3591%
3 35-1386990 I'SOM JACK CONSTRUCTI ON CO $  351,591.59 102. 4593%
| (1) 35-1523985 | (2) 35-1917625 | (3) 35-1386990
| WRTZ & YATES, |NC. | M LESTONE OONTRACTORS, L.P. |ISOM JACK CONSTRUCTI ON CO
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001 BRI DGE REPLACENENT
[ I |
0001 105- 06845 LUMP|  10000. 00000 10000. 00| 7250. 00000 7250. 00| 7500. 00000 7500. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07038 6.000 MDS | 2000. 00000 12000. 00| 2100. 00000 12600. 00| 1850. 00000 11100. 00
FIELD OFFI CE, A | |
0003 110- 01001 LUMP|  15000. 00000 15000. 00|  17255. 00000 17255.00|  16000. 00000 16000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |
0004 201- 52370 LUMP| 5000. 00000 5000. 00| 3000. 00000 3000. 00| 3500. 00000 3500. 00
CLEARI NG RI GHT OF WY |
0005 202-51330 LUMP|  40000. 00000 40000.00]  12220. 00000 12220.00|  22000. 00000 22000. 00
PRESENT STRUCTURE, REMOVE | |
0006 202- 60820 198.000 n2 | 12. 00000 2376. 00| 14. 00000 2772. 00| 9. 00000 1782. 00
SURFACE M LLING ASPHALT | | |
0007 203- 02000 250.000 n8 | 13. 00000 3250. 00| 65. 00000 16250. 00| 11. 00000 2750. 00
EXCAVATI ON,  COMVON | | |
0008 203- 02070 300.000 n8 | 13. 33000 3999. 00| 10. 00000 3000. 00| 14. 00000 4200. 00
BORROW | |
0009 211- 02060 626.000 n8 | 26. 13000 16357. 38 20. 00000 12520. 00| 28. 00000 17528. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0010 303-52308 850.000 My | 17. 00000 14450. 00| 20. 00000 17000. 00| 16. 00000 13600. 00
COVPACTED AGGREGATE, O, 53 | | |
0011 402- 05468 140.000 My | 65. 50000 9170. 00| 58. 00000 8120. 00| 84. 00000 11760. 00
HVA BASE 25.0 mm MAI NLI NE | | |
0012 402- 05474 150.000 My | 81. 00000 12150. 00| 59. 00000 8850. 00| 86. 00000 12900. 00
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |
0013 402- 05477 154.000 My | 79. 00000 12166. 00| 69. 00000 10626. 00| 86. 00000 13244. 00
HVA SURFACE 9.5 mm MAI NLI NE | | |
0014 402- 05481 131.000 My | 77.00000 10087. 00| 67. 00000 8777. 00 81. 00000 10611. 00

HVA BASE 25.0 nm SHOULDER | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/15/02
PAGE : 331 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 337, 904. 08 RQUTE : SR 55
CALL ORDER . 331 CONTRACT ID : B -26283-A COUNTI ES : NEWON
LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1523985 | (2) 35-1917625 | (3) 35-1386990
| WRTZ & YATES, | NC. | M LESTONE CONTRACTORS, L.P. |1SOM JACK CONSTRUCTI ON QO
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
______________________________________________________________________ T
0015 404- 05511 728.000 n2 | 5. 50000 4004. 00| 5. 00000 3640. 00| 6. 55000 4768. 40
SEAL COAT, 2 | | |
0016 405-05518 959.000 n2 | 1. 40000 1342. 60| 1. 25000 1198. 75| 2. 10000 2013. 90
ASPHALT FOR PRI ME COAT | |
0017 406- 05521 4072.000 n2 | 0. 45000 1832. 40| 0. 40000 1628. 80| 0. 28000 1140. 16
ASPHALT FOR TACK CQOAT | |
0018 601- 06854 2.000 EACH 1910. 00000 3820. 00| 1700. 00000 3400. 00| 2050. 00000 4100. 00
GUARDRAI L, W BEAM NESTED [ | [
0019 601- 06856 4.000 EACH 252. 00000 1008. 00| 275. 00000 1100. 00| 335. 00000 1340. 00
MODI FI ED POSTS, NESTED GUARDRAI L | | |
0020 601- 94689 4.000 EACH 2430. 00000 9720. 00| 1985. 00000 7940. 00| 2450. 00000 9800. 00
GUARDRAI L END TREATMENT, OS | | [
0021 601-99105 169.545 m | 35. 00000 5934. 08| 32. 00000 5425. 44| 35. 00000 5934. 08
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0022 615- 06490 13.000 EACH| 120. 00000 1560. 00| 120. 00000 1560. 00| 145. 00000 1885. 00
R GHT OF WAY MARKER | | [
0023 615- 06505 2.000 EACH 700. 00000 1400. 00| 535. 00000 1070. 00| 725. 00000 1450. 00
MONUMENT, B | | |
0024 616- 02320 395.000 n2 | 6. 00000 2370. 00| 3. 25000 1283. 75| 3. 50000 1382. 50
GEOTEXTI LES | | [
0025 616- 06406 337.000 n2 | 47. 00000 15839. 00| 36. 00000 12132. 00| 22.00000 7414. 00
R PRAP, REVETMENT | | [
0026 621-01004 2.000 EACH 784. 00000 1568. 00| 725. 00000 1450. 00| 600. 00000 1200. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | |
SEEDI NG | | |
0027 621-06548 2.000 kg | 61. 60000 123. 20| 58. 00000 116. 00| 50. 00000 100. 00
SEED M XTURE, CV | | |
0028 621- 06559 1800. 000 n2 | 0. 60000 1080. 00| 0. 60000 1080. 00| 0. 80000 1440. 00
MULCHED SEEDI NG R | | [
0029 621-06574 165.000 n2 | 18. 08000 2983. 20| 17. 00000 2805. 00| 6. 00000 990. 00
SODDI NG | | |
0030 621-52448 8.000 EACH 50. 00000 400. 00| 24. 50000 196. 00| 28. 00000 224. 00
SIGN, DO NOT SPRAY | [ |
0031 622-52436 2.000 EACH 50. 00000 100. 00| 27. 00000 54. 00| 28. 00000 56. 00
SIGN, DO NOT MOW OR SPRAY | | [
0032 622-91786 50. 000 EACH| 13. 00000 650. 00| 11. 00000 550. 00| 12. 00000 600. 00
SEEDLI NG | | |
0033 715-05169 13.000 m | 100. 00000 1300. 00| 130. 00000 1690. 00| 93. 00000 1209. 00
PIPE, TYPE 3, O RCULAR 375 mm [ [ |
0034 715- 46005 2.000 EACH 150. 00000 300. 00| 350. 00000 700. 00| 375. 00000 750. 00

PI PE END SECTI ON, 375 mm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/15/02
PAGE : 331 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 337, 904. 08 RQUTE : SR 55
CALL ORDER . 331 CONTRACT ID : B -26283-A COUNTI ES : NEWON
LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1523985 | (2) 35-1917625 | (3) 35-1386990
| WRTZ & YATES, | NC. | M LESTONE CONTRACTORS, L.P. |1SOM JACK CONSTRUCTI ON QO
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0035 723- 06660 70.000 n2 | 477. 00000 33390. 00| 425. 00000 29750. 00| 640. 00000 44800. 00
W NGWALL | | [
0036 723-06927 18.300 m | 4256. 00000 77884. 80| 6750. 00000 123525. 00| 5676. 00000 103870. 80
STRUCTURE, PRECAST THREE- S| DED, 6100 nm | | |
X 3400 mMm | | |
0037 801- 06605 2.000 EACH 150. 00000 300. 00| 80. 00000 160. 00| 105. 00000 210. 00
BARRI CADE, |11A | | |
0038 801- 06606 6. 000 EACH 200. 00000 1200. 00] 83. 00000 498. 00| 110. 00000 660. 00
BARRI CADE, |11B | | |
0039 801- 06625 28.000 EACH 100. 00000 2800. 00| 72. 00000 2016. 00| 95. 00000 2660. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0040 801- 06640 22.000 EACH 140. 00000 3080. 00| 74. 00000 1628. 00| 95. 00000 2090. 00
CONSTRUCTI ON SI GN, A | | |
0041 801- 06645 1. 000 EACH 70. 00000 70. 00| 37. 00000 37.00]| 50. 00000 50. 00
CONSTRUCTI ON SIGN, B | | |
0044 808-06712 105.000 m | 1. 50000 157. 50| 1. 30000 136. 50| 1. 35000 141. 75
LINE, PAINT, BROKEN, YELLON 100 mm | | [
0045 808-06713 620.000 m | 1. 50000 930. 00| 1. 30000 806. 00| 1. 35000 837. 00
LINE, PAINT, SOLID, WA TE, 100 mm | | [
SECTI ON TOTALS | $ 343, 152. 16| $ 347, 816. 24| $ 351, 591. 59
------------------------------------------ ey
CONTRACT TOTALS | $ 343, 152. 16| $ 347, 816. 24| $ 351, 591. 59




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/15/02
PAGE : 341 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 323, 107. 43 RQUTE : ELM RQAD
CALL ORDER . 341 CONTRACT ID : B -26354-A COUNTI ES . ST. JOSEPH
LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TIME : 07/10/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 9971041
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1690004 NORTHERN | NDI ANA CONSTRUCTI ON $  248,106.02 100. 0000%
2 35-1339168 LAPORTE CONSTRUCTI ON CO $  284,782.86 114. 7827%
3 35-1212938 ATLAS EXCAVATI NG | NC. $  329,032.45 132. 6176%
| (1) 35- 1690004 | (2) 35-1339168 | (3) 35-1212938
| NORTHERN | NDI ANA CONSTRUCTI O LAPORTE CONSTRUCTI ON CO | ATLAS EXCAVATI NG | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001 BRI DGE REPLACEMENT
I I |
0001 105- 06845 LUMP| 5750. 00000 5750. 00| 3290. 79000 3290. 79| 4500. 00000 4500. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07038 6.000 MDS | 905. 00000 5430. 00| 2300. 54000 13803. 24 1300. 00000 7800. 00
FIELD OFFI CE, A | |
0003 110- 01001 LUMP|  12555. 00000 12555. 00|  14415. 00000 14415.00|  16500. 00000 16500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |
0004 201- 52370 LUMP| 6135. 00000 6135. 00| 1498. 49000 1498. 49| 7300. 00000 7300. 00
CLEARI NG RI GHT OF WY |
0005 202-51330 LUMP|  12821. 63000 12821.63|  39109. 75000 39109. 75|  17500. 00000 17500. 00
PRESENT STRUCTURE, REMOVE | | |
0006 203- 02000 324.500 n8 | 16. 05000 5208. 23| 16. 07000 5214. 72| 21. 00000 6814. 50
EXCAVATI ON,  COVMON | | |
0007 203-51223 234.500 n8 | 16. 60000 3892. 70| 13. 88000 3254. 86| 17. 00000 3986. 50
EXCAVATI ON, WATERVAY | |
0008 205- 02224 250.000 m | 3. 30000 825. 00| 7. 12000 1780. 00| 8. 00000 2000. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [
0009 205- 06931 27.000 My | 29. 40000 793. 80| 47. 62000 1285. 74| 30. 00000 810. 00
TEMPORARY CHECK DAM REVETMENT RIPRAP | | |
0010 206- 51230 104.000 n8 | 16. 70000 1736. 80| 13. 08000 1360. 32| 35. 00000 3640. 00
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | | |
0011 211- 02060 6.000 n8 | 45. 73000 274. 38| 66. 74000 400. 44 50. 00000 300. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0012 211- 06467 30.000 n8 | 39. 13000 1173. 90| 48. 05000 1441. 50 75. 00000 2250. 00
AGGREGATE FOR END BENT BACKFI LL | | |
0013 303- 04075 244.000 My | 22. 47000 5482. 68| 19. 58000 4777. 52| 19. 50000 4758. 00
COVPACTED AGGREGATE, O, 73 | |
0014 303- 52308 396.000 My | 14. 80000 5860. 80| 18. 80000 7444. 80| 18. 50000 7326. 00

COVPACTED AGGREGATE, O, 53 | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/15/02
PAGE : 341 -2
TABULATI ON CF BI DS

PI LE, CONCRETE, STEEL SHELL ENCASED, |
7.92 nm 356 mm |

ENG NEER S ESTIMATE: $ 323, 107. 43 ROUTE : ELM ROAD
CALL ORDER : 341 CONTRACT ID : B -26354-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 08/13/02 10:00 AM DI STRICT : LAPORTE DI STRICT
SET- ASI DE :
| (1) 35-1690004 | (2) 35-1339168 | (3) 35-1212938
| NORTHERN | NDI ANA CONSTRUCTI § LAPORTE CONSTRUCTI ON' CO | ATLAS EXCAVATI NG | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ R N
0015 402- 05474 185.000 My | 51. 00000 9435. 00| 54. 00000 9990. 00| 57. 00000 10545. 00
HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE | | |
0016 402- 05477 45.000 My | 68. 00000 3060. 00| 80. 00000 3600. 00| 78. 00000 3510. 00
HVA SURFACE 9.5 nm MAI NLI NE | | |
0017 406- 05521 725.000 n2 | 0. 15000 108. 75| 1. 00000 725. 00| 0. 10000 72.50
ASPHALT FOR TACK COAT | | |
0018 601-01128 1.000 EACH 1100. 00000 1100. 00| 1100. 00000 1100. 00| 1200. 00000 1200. 00
GUARDRAI L TRANSI TI ON TYPE WGB | |
0019 601- 01522 3.000 EACH 1200. 00000 3600. 00| 1200. 00000 3600. 00| 1350. 00000 4050. 00
GUARDRAI L TRANSI TI ON TYPE TGB | |
0020 601- 01839 1.000 EACH 1600. 00000 1600. 00| 1600. 00000 1600. 00| 1750. 00000 1750. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 6 | | |
0021 601- 06037 3.000 EACH 600. 00000 1800. 00| 600. 00000 1800. 00| 625. 00000 1875. 00
GUARDRAI L END TREATMENT, | | | |
0022 601- 99105 60.960 m | 33. 00000 2011. 68| 33. 00000 2011. 68| 35. 00000 2133. 60
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0023 602- 06729 6.000 EACH 6. 00000 36. 00| 7. 00000 42. 00| 10. 50000 63. 00
BARRI ER DELI NEATOR | |
0024 610- 05527 24.000 My | 75. 00000 1800. 00| 80. 00000 1920. 00| 86. 00000 2064. 00
HVA FOR APPROACHES | | |
0025 610- 06257 121.200 n2 | 51. 45000 6235. 74| 62. 40000 7562. 88| 58. 00000 7029. 60
REI NFORCED CONCRETE BRI DGE APPROACH, | |
250 nm | |
0026 616- 02320 814.000 n2 | 3. 00000 2442. 00| 2. 46000 2002. 44| 4. 50000 3663. 00
GEOTEXTI LES | | |
0027 616- 06405 545.000 My | 25. 15000 13706. 75| 30. 23000 16475. 35| 24. 00000 13080. 00
Rl PRAP, REVETMENT | | |
0028 621- 01004 1.000 EACH 500. 00000 500. 00| 500. 00000 500. 00| 525. 00000 525. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0029 621- 06559 1400. 000 n2 | 0. 78000 1092. 00| 0. 78000 1092. 00| 1. 35000 1890. 00
MULCHED SEEDI NG R | | |
0030 621- 06574 220.000 n2 | 10. 28000 2261. 60| 10. 28000 2261. 60| 12. 00000 2640. 00
SODDI NG | | |
0031 622-52436 2.000 EACH 25. 00000 50. 00| 25. 00000 50. 00| 27. 00000 54. 00
SIGN, DO NOT MOW OR SPRAY | |
0032 622-91786 30.000 EACH 10. 25000 307. 50| 10. 25000 307. 50| 11. 00000 330. 00
SEEDLI NG | | |
0033 701- 01849 154.800 m | 105. 05000 16261. 74| 50. 32000 7789. 54| 160. 00000 24768. 00
|
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/15/02
PAGE : 341 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 323, 107. 43 RQUTE : ELM RQAD
CALL ORDER . 341 CONTRACT ID : B -26354-A COUNTI ES . ST. JOSEPH
LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1690004 | (2) 35-1339168 | (3) 35-1212938
| NORTHERN | NDI ANA CONSTRUCTI O LAPORTE CONSTRUCTI ON CO | ATLAS EXCAVATING | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0034 703-51030 1456.000 kg | 1. 18000 1718. 08| 0. 89000 1295. 84| 1. 80000 2620. 80
REI NFORCI NG STEEL | | |
0035 703-51032 11577.000 kg | 1. 56000 18060. 12| 1. 17000 13545. 09| 1. 85000 21417. 45
REI NFORCI NG STEEL, EPOXY CQATED | | |
0036 704-51002 77.700 n8 | 508. 25000 39491. 03] 725. 35000 56359. 70| 525. 00000 40792. 50
CONCRETE, C, SUPERSTRUCTURE | | [
0037 706-05732 3.000 EACH 1344. 00000 4032. 00| 1000. 00000 3000. 00| 1150. 00000 3450. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0038 706- 05733 1.000 EACH| 1385. 00000 1385. 00| 1350. 00000 1350. 00| 1200. 00000 1200. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, WBC | | |
0039 706-51020 9.400 nB | 586. 25000 5510. 75| 495. 00000 4653. 00| 625. 00000 5875. 00
CONCRETE, C, RAILING | | [
0040 707-05984 78.900 m | 298. 95000 23587. 16| 300. 35000 23697. 62| 800. 00000 63120. 00
STRUCTURAL MEMBERS, CONCRETE | - BEAM | | |
111, 1143 nm X 406 nm | [ |
0041 709-51821 LUWP| 3685. 00000 3685. 00| 3685. 40000 3685. 40| 4500. 00000 4500. 00
SURFACE SEAL | | |
0042 715-05052 6.000 m | 86. 70000 520. 20| 113. 47000 680. 82| 46. 00000 276. 00
PIPE, TYPE 4, O RCULAR 300 mm [ [ |
0043 715-05169 52.000 m | 63. 35000 3294. 20| 43. 29000 2251. 08| 80. 00000 4160. 00
PIPE, TYPE 3, O RCULAR 375 mm | [ |
0044 715-05208 12.000 m | 73. 50000 882. 00| 106. 66000 1279. 92| 72. 00000 864. 00
PIPE, TYPE 4, O RCULAR 375 mm [ [ |
0045 715- 05407 44,000 m | 37. 65000 1656. 60| 15. 11000 664. 84| 39. 00000 1716. 00
PI PE, END BENT DRAIN, 150 nm | | |
0046 715- 46000 1.000 EACH 200. 00000 200. 00| 564. 71000 564. 71| 185. 00000 185. 00
PI PE END SECTI ON, 300 mm | | |
0047 715-46005 9. 000 EACH 210. 00000 1890. 00| 298. 87000 2689. 83| 200. 00000 1800. 00
PI PE END SECTI ON, 375 mm | | |
0048 801- 03290 2.000 EACH 98. 00000 196. 00| 118. 00000 236. 00| 130. 00000 260. 00
CONSTRUCTION SIGN, C | | [
0049 801- 04308 4.000 EACH 270. 00000 1080. 00] 94. 00000 376. 00| 125. 00000 500. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0050 801- 06606 12. 000 EACH 140. 00000 1680. 00| 78. 00000 936. 00| 85. 00000 1020. 00
BARRI CADE, |11B | | |
0051 801- 06625 20. 000 EACH 69. 00000 1380. 00| 64. 00000 1280. 00| 80. 00000 1600. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0052 801- 06640 6. 000 EACH 85. 00000 510. 00| 72. 00000 432. 00| 80. 00000 480. 00
CONSTRUCTI ON SI GN, A | | |
0053 801- 06775 LUVP| 1500. 00000 1500. 00| 1855. 85000 1855. 85| 6000. 00000 6000. 00

MAI NTAI NI NG TRAFFI C



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 08/15/02
PACGE : 341 -4

ENG NEER S ESTI MATE: $ 323, 107. 43 RQUTE : ELM RQAD
CALL ORDER . 341 CONTRACT ID : B -26354-A COUNTI ES . ST. JOSEPH
LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1690004 | (2) 35-1339168 | (3) 35-1212938
| NORTHERN | NDI ANA CONSTRUCTI O LAPORTE CONSTRUCTI ON CO | ATLAS EXCAVATING | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0054 808-06713 260.000 m | 0. 96000 249. 60| 0. 85000 221. 00| 0. 90000 234.00
LINE, PAINT, SCOLID, WH TE, 100 nm | |
0055 808-06714 260.000 m | 0. 96000 249. 60| 0. 85000 221. 00| 0. 90000 234.00
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
SECTI ON TOTALS | $ 248, 106. 02| $ 284, 782. 86| $ 329, 032. 45
------------------------------------------ e m o m m e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e mmeeeeaeaaaao
CONTRACT TOTALS | $ 248, 106. 02| $ 284, 782. 86| $ 329, 032. 45




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 68, 999. 95

CALL ORDER . 361 CONTRACT ID :
LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT :
CONTRACT TI ME :
CONTRACT DESCRI PTI ON : RURAL
SET- AS| DE :

VENDOR RANKI NG :

B -26429-B

DATE : 08/15/02
PAGE : 361 -1

RQUTE : US 231
COUNTI ES : DUBA S

VI NCENNES DI STRI CT
09/ 30/02 COVPLETI ON DATE

PRQJECT(S) : 075800A

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1801998 CLR INC. $ 71,328.10 100. 0000%
| (1) 35-1801998 | |
|CLR INC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AVOUNT
__________________________________________ Y
SECTI ON 0001 BRI DGE REPAI R
I I |
0001 110-01001 LUMP| 3550. 00000 3550. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 711-51038 LUMP|  49200. 00000 49200. 00| |
STRUCTURAL STEEL | | |
0003 711- 51866 220.000 EACH 6. 40000 1408. 00| |
Rl VET, REMOVE | | |
0004 711-51867 682.000 SQ N 14. 35000 9786. 70| |
STRUCTURAL STEEL CUTTI NG | [ |
0005 711-51871 108.000 LFT | 17. 30000 1868. 40| |
FI LLET WELD, 0.3125 IN | | |
0006 801- 04308 2.000 EACH 340. 00000 680. 00| |
ROAD CLOSURE S| GN ASSEMBLY | | |
0007 801- 06605 2.000 EACH 480. 00000 960. 00| |
BARRI CADE, I11A | | |
0008 801- 06625 31.000 EACH 75. 00000 2325. 00| |
DETOUR ROUTE MARKER ASSEMBLY | | |
0009 801- 06640 10.000 EACH| 155. 00000 1550. 00| |
CONSTRUCTI ON SIGN, A | | |
SECTI ON TOTALS | $ 71, 328. 10| |
__________________________________________ o o e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e — e e e e e e e m e e ——
CONTRACT TOTALS | $ 71, 328. 10 |







